

CONTRACT 885

LAND TRANSPORT AUTHORITY SCHEDULE OF TENDERS RECEIVED


TENDER DETAILS

ITT No.	LTA000ETT17300027	ITT Reference No.	885
No. of Tenderers Participated / Shortlisted	Eleven (11) / Eight (08)	Date /Time of Price Opening	25/08/2017 / 1200 hours
Description	Construction of Prince Edward Station and Tunnels for Circle Line 6		


OFFER SUMMARY

S/No	Tenderer	Tender Amount (S\$)	
		Base Tender 1	Base Tender 2
1.	China Railway Tunnel Group Co., Ltd (Singapore Branch)	310,775,390.00	310,775,390.00
2.	China State Construction Engineering Corporation Limited (Singapore Branch) - Nishimatsu Construction Co Ltd. Joint Venture	351,800,000.00	353,965,000.00
3.	Cooperativa Muratori & Cementisti - C.M.C. di Ravenna - Chun Wo Construction and Engineering Company Ltd Joint Venture	490,041,792.00	496,524,478.00
4.	John Holland Pty Ltd	398,211,654.00	399,379,674.00

TENDER OPENING COMMITTEE OPENED BY:



Julia Lee
Deputy Director
Tender



Lam Wai Heng
Deputy Director
Cost Control (Civil 2)



Tan Lin Nah
1 Deputy Director
Financial Planning



Chuah Han Leong
Director
Rail Expansion

CONTRACT 885

LAND TRANSPORT AUTHORITY SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS


ITT No.	LTA000ETT17300027	ITT Reference No.	885
No. of Tenderers Participated	Eleven (11) / Eight (8)	Date /Time of Price Opening	25/08/2017 / 1200 hours
Description	Construction of Prince Edward Station and Tunnels for Circle Line 6		

OFFER SUMMARY

S/No	Tenderer	Tender Amount (S\$)	
		Base Tender 1	Base Tender 2
5.	Leighton Contractors (Asia) Limited (Singapore Branch) - Yongnam Engineering & Construction Pte Ltd Joint Venture	351,196,712.00	351,869,127.00
6.	Samsung C&T Corporation	350,989,000.00	352,183,000.00
7.	Shanghai Tunnel Engineering Co (Singapore) Pte Ltd - Woh Hup (Private) Limited Joint Venture	348,120,000.00	349,258,000.00
8.	Ssangyong Engineering & Construction Co Ltd	338,000,000.00 335,940,000.00 (Alt)	341,130,000.00 339,070,000.00 (Alt)

TENDER OPENING COMMITTEE OPENED BY:


Julia Lee
Deputy Director
Tender


Lam Wai Heng
Deputy Director
Cost Control (Civil 2)


Tan Lin Nah
1 Deputy Director
Financial Planning


Chuah Han Leong
Director
Rail Expansion