CONTRACT 885

LAND TRANSPORT AUTHORITY
SCHEDULE OF TENDERS RECEIVED -

TENDER DETAILS
ITT No. LTAOOOETT17300027 |ITT Reference No. {885
No. of Tenderers . .
Participated / Eleven (11) / Eight (08) 3at:n’hT1'me of Price | ,5/08/2017 1 1200 hours
Shortlisted pening
Description Construction of Prince Edward Station and Tunnels for Circle Line 6
OFFER SUMMARY
' Tender Amount (S$)
S/No Tenderer
Base Tender 1 Base Tender 2
China Railway Tunnel Group Co., : |
1. Ltd (Singapore Branch) 310,775,390.00 310,775,390.00
China State Construction
Engineering Corporation Limited . : ,
2. (Singapore Branch) - Nishimatsu 351,800,000.00 353,965,000.00
Construction Co Ltd. Joint Venture
Cooperativa Muratori & Cementisti
— C.M.C. di Ravenna - Chun Wo
3. Construction and Engineering 490,041,792.00 496,524,478.00
Company Ltd Joint Venture
4. |John Holland Pty Ltd 398,211,654.00 399,379,674.00
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CONTRACT 885

LAND TRANSPORT AUTHORITY
. SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS
ITT No. ~ |LTAOOOETT17300027 |ITT Reference No. [885
No. of Tenderers . Date /Time of Price .
Participated Eleven (11) / Eight (8) Opening 25/08/2017 / 1200 hours
Description Construction of Prince Edward Station and Tunnels for Circle Line 6
OFFER SUMMARY
Tender Amount (S$)
S/No Tenderer '
' ‘ Base Tender 1 Base Tender 2
Leighton Contractors (Asia)
Limited (Singapore Branch) -
5. Yongnam Engineering & 351,196,712.00 351,869,127.00
Construction Pte Ltd Joint Venture
6. |Samsung C&T Corporation 350,989,000.00 352,183,000.00
Shanghai Tunnel Engineering Co
7. |(Singapore) Pte Ltd - Woh Hup 348,120,000.00 349,258,000.00
(Private) Limited Joint Venture
g |Ssangyong Engineering & 338,000,000.00 341 ,130,000.00
" |Construction Co Ltd 335,940,000.00 (Alt) 339,070,000.00 (Alt)
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OPENED BY:

{

1
JullaLee.’ |
Deputy Director
Tender

Q(\ :

Tan Lin Nah Thw

{Lrimt

1 Deputy Director
Financial Planning

et

Lam Wai Héng
Deputy Director
Cost Control (Civil 2)

/-

{

o=

Chuah Han
Director

‘Leong

Rail Expansion

Page 2 of 2




