CONTRACT 885

LAND TRANSPORT AUTHORITY
SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS
ITT No. LTAOOOETT17300027 |ITT Reference No. 885
Publication Date 20/02/2017 Closing Date /Time |06/07/2017 / 1200 hours
No. of Tenderers . ..
Participated Eleven (11) E-Submission No
Short Description |Construction of Prince Edward Station and Tunnels for Circle Line 6
'~ OFFER SUMMARY
SINo| Tenderers Remarks

China Jingye Engineering Corporation Limited
(Singapore Branch)

China Railway First Group Co., Ltd. Singapore
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2 Branch
3 China Railway Tunnel Group Co., Ltd (Singapore PACKAGES 1 (PRICE) .
*  |Branch) _ ‘ TRANSFERRED TO SAFE
Cooperativa Muratori & Cementisti — C.M.C. di
4. |Ravenna - Chun Wo Construction and
Engineering Company Ltd Joint Venture
5. |John Holland Pty Ltd
TENDER OPENING COMMITTEE
OPENED BY:
| ﬁiﬂ"uﬁ#f g
f,//f':"ﬂ / s ,/
~ Julia Lee (oA wen T22 Lam Wai Heng
- Deputy Director ATOEM Deputy Director
Tender Cost Control (Civil 2)
Ng Cheng Mui Chuah Han Leong
Deputy Director Director
Payment & Assets Rail Expansion
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Leighton Contractors (Asia) Limited (Singapore
6. |Branch) - Yongnam Engineering & Construction
Pte Ltd Joint Venture

China State Construction Engineering
7. |Corporation Limited (Singapore Branch) -

Nishimatsu Construction Co Ltd. Joint Venture PACKAGES 1 (PRICE)

TRANSFERRED TO SAFE

Tiong Seng Contractors (Private) Limited —
8. |Dongah Geological Engineering Co., Ltd,
Singapore Branch Joint Venture

9. |Samsung C&T_Corpor-ation
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- OPENED BY:
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Julia Lee (ruft wiw JTE Lam Wai Heng
Deputy Director ATOR™M Deputy Director
Tender Cost Control (Civil 2)
Ng Cheng Mui Chuah Han Leong

Deputy Director
Payment & Assets
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10.

Shanghai Tunnel Engineering Co (Singapore)
Pte Ltd - Woh Hup (Private) Limited Joint Venture

11. |Ssangyong Engineering & Construction Co Ltd

PACKAGES 1 (PRICE)
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Ng Cheng Mui
Deputy Director
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Lam Wai Heng
Deputy Director
Cost Control (Civil 2)
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Chuah Han Leong

Director

Rail Expansion
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