CONTRACT RD301

LAND TRANSPORT AUTHORITY
SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS

ITT No. LTAOOOETT15000059 |ITT Reference No. RD301

No. of Tenderers Date / Time of

Shortlisted / LV:;I)ELVE (12) /THIRTEEN Financial Proposal ?SQOOLZOOUE/
Participated Opening

Description Appointment of Qualified Person (Supervision) for Contract ER440

Walk2Ride Programme

Offer Summary

Alternative
Base Tender
S/ Tenderer Amount Tender
No (S$) Amount Remarks
(S$)
1 |C &V ENGINEERING PTE LTD 1,925,000.00 - -
CALIBRE CONSULTING 1.811.240
2 (SINGAPORE) PTE. LTD. 1,827,240.00 | 1 ’ 00 )
3 |CKM CONSULTANTS PTELTD 1,956,880.00 - -
4 |EMERALD GEOTECHNIC PTE. LTD. |1,843,000.00 - -
Base Price
Schedule amount
5 |ENGINEERS 2002 (PTE) 1,853,000.00 | 3,706,000.00 | differs from Form of
Tender
($1,878,000.00)
6 |E-STRUCT CONSULTING PTE. LTD |2,320,000.00|2,288,000.00 -

TENDER OPENING COMMITTEE

OPENED BY:
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Chua Wen Jie

Assistant Tender Manager

Tender

Lukman Lim

Deputy Project Manager
Commuter Facility Projects

&
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Vincent Chua Siang Hwa
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Manager
Facility Management



CONTRACT RD301

LAND TRANSPORT AUTHORITY
SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS

ITT No. LTAOOOETT15000059 ITT Reference No. RD301

No. of Tenderers Date / Time of

Shortlisted / TWELVE (12) /THIRTEEN Financial Proposal 05/10/2015/
(13) 1200 hours

Participated

Opening

Description

Appointment of Qualified Person (Supervision) for Contract ER440
Walk2Ride Programme

Offer Summary

Alternative
s/ Base Tender Tender
No Tenderer ATSo$l;nt Amount Remarks
(S$)
7 |HS ENGINEERING CONSULTANTS |1,298,000.00 - -
JIB SPECIALIST CONSULTANTS
8 PTE. LTD. 1,623,000.00 | 3,230,000.00 -
9 |JPL CONSULTANTS PTE. LTD. 1,908,000.00 | 3,800,000.00 -
10 |OGP KONSULT PTE. LTD. 1,664,800.00 - -
11 ETJD CROCKER CONSULTANTS PTE. 1,922.238.00 | 1,822,223.00 )
SURBANA INTERNATIONAL _
12 | CONSULTANTS PTE. LTD. 2,376,000.00 -

TENDER OPENING COMMITTEE

OPENED BY:

oL

Chua Wen Jie
Assistant Tender Manager
Tender

S

Lukman Lim
Deputy Project Manager
Commuter Facility Projects
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Vincent Chua Siang Hwa

Manager

Facility Management




